DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/14/2002
- * * * BID CHECK REPORT * * * TIME: 17:03
PS&E JOB NO : 02A014 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006405 REGION NO 11 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY SR 099,599 = LOW BIDDER -—--—-= =——————— 2ND BIDDER ---—--—-
TITLE :SR 99 AND SR 599 ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY
NB OFF RAMP TO SB SR 599/S 116TH 6819 S 228TH ST 19220 NE 80TH
SI;?\O;;S TO SR 99 - PAVING & SIGNAL KENT, WA 98032-2961 98052-9402
PROJECT ., STP-PM02(001) TUKWILA WA 981382050 REDMOND WA 980730845
COUNTY(S)  :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -50.00% 25.00 %
160,000.00 80,000.00 -80,000 200,000.00 40,000
2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -18.75% 56.25%
6,400.00 5,200.00 -1,200 10,000.00 3,600
3 REMOVING CEMENT CONC. CURB
1637.0000 L.F. 5.0000 3.0000 -40.00% 6.0000 20.00%
8,185.00 4,911.00 -3,274 9,822.00 1,637
4 REMOVING ASPHALT CONC. CURB
8966.0000 L.F. 2.0000 1.0000 -50.00 % 2.0000 0.00%
17,932.00 8,966.00 -8,966 17,932.00 0
5 REMOVING GUARDRAIL
15242.0000 L.F. 2.5000 1.7500 -30.00% 1.6500 -34.00%
38,105.00 26,673.50 -11,432 25,149.30 -12,956
6 REMOVING GUARDRAIL ANCHOR
32.0000 EACH 160.0000 136.0000 -15.00 % 130.0000 -18.75%
5,120.00 4,352.00 -768 4,160.00 -960
7 REMOVING TEMPORARY PAVEMENT MARKING
87000.0000 L.F. 0.1000 0.0400 -60.00 % 0.0600 -40.00%
8,700.00 3,480.00 -5,220 5,220.00 -3,480
8 REMOVING PLASTIC LINE
4436.0000 L.F. 0.9000 1.0000 11.11% 1.5000 66.67 %
3,992.40 4,436.00 444 6,654.00 2,662
9 REMOVING CHAIN LINK FENCE
3545.0000 L.F. 4.0000 2.1000 -47.50% 2.0000 -50.00%
14,180.00 7,444.50 -6,736 7,090.00 -7,090
SURFACING
10 CRUSHED SURFACING BASE COURSE
46.5000 TON 35.0000 110.0000 214.29% 50.0000 42.86%
1,627.50 5,115.00 3,488 2,325.00 698



DOT_RGGBOl
PS&E JOB NO : 02A014 REVISION NO :1
CONTRACT NO : 006405 REGION NO .1
VERSION NO :3 WORK ORDER# : XL1331
HWY : SR 099,599
TITLE : SR 99 AND SR 599
NB OFF RAMP TO SB SR 599/S 116TH
AND I-5 TO SR 99 - PAVING & SIGNAL
02A014
PROJECT : , STP-PM02 (001)

COUNTY (S)  :KING

ENGR'S. EST.

* * * BID CHECK REPORT

_______ LOW BIDDER

* *x %

ICON MATERIALS, A DIVISION OF

6819 S 228TH ST
KENT, WA 98032-2961

TUKWILA WA 981382050

CONTRACTOR NUMBER :

755000

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

_______ 2ND BIDDER

BIDS OPENED ON

WATSON ASPHALT PAVING COMPANY

19220 NE 80TH
98052-9402

REDMOND WA 980730845

CONTRACTOR NUMBER :

864800

AWARDED ON :

DATE: 05/14/2002
TIME: 17:03

: Jun 19 2002
Jun 24 2002

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ %$ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
SURFACING
11 SHOULDER FINISHING
46.0000 TON 35.0000 110.0000 214.29% 100.0000 185.71 %
1,610.00 5,060.00 3,450 4,600.00 2,990
LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00%
15,420.00 15,420.00 15,420.00
ASPHALT CONCRETE PAVEMENT
13 CRACK SEALING
EST. 0.00% 0.00%
30,000.00 30,000.00 30,000.00
14 PLANING BITUMINOUS PAVEMENT
18820.0000 S.Y. 4.0000 3.8000 -5.00% 4.0000 0.00%
75,280.00 71,516.00 -3,764 75,280.00 0
15 SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE
642.0000 S.Y. 12.0000 9.0000 -25.00% 10.0000 -16.67 %
7,704.00 5,778.00 -1,926 6,420.00 -1,284
16 SAWCUT AND SEAL BRIDGE JOINT
442.0000 L.F. 20.0000 5.5000 -72.50% 20.0000 0.00%
8,840.00 2,431.00 -6,409 8,840.00 0
17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
3000.0000 TON 38.0000 36.0000 -5.26% 45.0000 18.42 %
114,000.00 108,000.00 -6,000 135,000.00 21,000
18 ASPHALT CONC. PAVEMENT CL. A PG 58-22
12420.0000 TON 40.0000 35.0000 -12.50% 42.0000 5.00 %
496,800.00 434,700.00 -62,100 521,640.00 24,840
19 ASPHALT CONC. PAVEMENT CL. A PG 64-22
175.0000 TON 75.0000 75.0000 0.00% 42.0000 -44.00%
13,125.00 13,125.00 0 7,350.00 -5,775
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
18,324.00 18,324.00 18,324.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/14/2002
- * * * BID CHECK REPORT * * * TIME: 17:03
PS&E JOB NO : 02A014 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006405 REGION NO 11 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY SR 099,599 = LOW BIDDER -—--—-= =——————— 2ND BIDDER ---—--—-
TITLE :SR 99 AND SR 599 ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY
NB OFF RAMP TO SB SR 599/S 116TH 6819 S 228TH ST 19220 NE 80TH
SI;?\O;;S TO SR 99 - PAVING & SIGNAL KENT, WA 98032-2961 98052-9402
PROJECT . STP-PM02 (001) TUKWILA WA 981382050 REDMOND WA 980730845
COUNTY(S)  :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
21 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
12,216.00 12,216.00 12,216.00
EROSION CONTROL AND PLANTING
22 STREET CLEANING
80.0000 HR 80.0000 100.0000 25.00% 110.0000 37.50%
6,400.00 8,000.00 1,600 8,800.00 2,400
23 INLET PROTECTION
14.0000 EACH 100.0000 50.0000 -50.00% 75.0000 -25.00%
1,400.00 700.00 -700 1,050.00 -350
24 CATCH BASIN TEMPORARY COVER
33.0000 EACH 15.0000 19.0000 26.67% 100.0000 566.67 %
495.00 627.00 132 3,300.00 2,805
25 SILT FENCE
2648.0000 L.F. 5.0000 6.0000 20.00% 4.0000 -20.00%
13,240.00 15,888.00 2,648 10,592.00 -2,648
26 WATTLE
805.0000 L.F. 10.0000 2.5000 -75.00 % 4.0000 -60.00%
8,050.00 2,012.50 -6,038 3,220.00 -4,830
27 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00
TRAFFIC
28 EXTRUDED CURB
10585.0000 L.F. 3.0000 3.6000 20.00% 3.9500 31.67%
31,755.00 38,106.00 6,351 41,810.75 10,056
29 TYPE A PRECAST TRAFFIC CURB
90.0000 L.F. 28.0000 16.0000 -42.86% 20.0000 -28.57%
2,520.00 1,440.00 -1,080 1,800.00 -720
30 BEAM GUARDRAIL TYPE 1
14378.0000 L.F. 11.0000 12.5000 13.64% 12.3500 12.27%
158,158.00 179,725.00 21,567 177,568.30 19,410



DOT_RGGBO1

PS&E JOB NO : 02A014

REVISION NO :1

* *x %

* *x %

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

BIDS OPENED ON

DATE: 05/14/2002

TIME: 17:03

: Jun 19 2002

CONTRACT NO : 006405 REGION NO 11 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY SR 099,599 = LOW BIDDER -—--—-= =——————— 2ND BIDDER ---—--—-
TITLE :SR 99 AND SR 599 ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY
NB OFF RAMP TO SB SR 599/S 116TH 6819 S 228TH ST 19220 NE 80TH
SI;?\O;;S TO SR 99 - PAVING & SIGNAL KENT, WA 98032-2961 98052-9402
PROJECT ., STP-PM02(001) TUKWILA WA 981382050 REDMOND WA 980730845
COUNTY(S)  :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
14.0000 EACH 1,200.0000 1,230.0000 2.50% 1,200.0000 0.00%
16,800.00 17,220.00 420 16,800.00 0
32 BEAM GUARDRAIL NON-FLARED TERMINAL
13.0000 EACH 2,000.0000 1,910.0000 -4.50% 1,875.0000 -6.25%
26,000.00 24,830.00 -1,170 24,375.00 -1,625
33 BEAM GUARDRAIL ANCHOR TYPE 4
19.0000 EACH 400.0000 550.0000 37.50% 525.0000 31.25%
7,600.00 10,450.00 2,850 9,975.00 2,375
34 RETROFIT PLATE FOR TYPE 3 GUARDRAIL ANCHOR
10.0000 EACH 200.0000 360.0000 80.00% 345.0000 72.50 %
2,000.00 3,600.00 1,600 3,450.00 1,450
35 REMOVING AND RESETTING BEAM GUARDRAIL
385.0000 L.F. 8.0000 8.5000 6.25% 8.1000 1.25%
3,080.00 3,272.50 193 3,118.50 39
36 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
42.0000 L.F. 16.0000 5.7000 -64.38% 5.4500 -65.94 %
672.00 239.40 -433 228.90 -443
37 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 19,000.0000 21,500.0000 13.16 % 20,610.0000 8.47%
19,000.00 21,500.00 2,500 20,610.00 1,610
38 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00
39 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 3,000.0000 7,300.0000 143.33% 5,000.0000 66.67 %
6,000.00 14,600.00 8,600 10,000.00 4,000
40 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
640.0000 HR 35.0000 37.0000 5.71% 35.0000 0.00%
22,400.00 23,680.00 1,280 22,400.00 0
41 PAINT LINE
64423.0000 L.F. 0.0900 0.1000 11.11% 0.1600 77.78 %
5,798.07 6,442.30 644 10,307.68 4,510



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/14/2002
- * * * BID CHECK REPORT * * * TIME: 17:03
PS&E JOB NO : 02A014 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006405 REGION NO 11 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY SR 099,599 = LOW BIDDER -—--—-= =——————— 2ND BIDDER ---—--—-
TITLE :SR 99 AND SR 599 ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY
NB OFF RAMP TO SB SR 599/S 116TH 6819 S 228TH ST 19220 NE 80TH
SI;?\O;;S TO SR 99 - PAVING & SIGNAL KENT, WA 98032-2961 98052-9402
PROJECT . STP-PM02 (001) TUKWILA WA 981382050 REDMOND WA 980730845
COUNTY(S)  :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
42 PAINTED DROP LANE LINE
339.0000 L.F. 4.0000 0.9000 -77.50% 1.0000 -75.00 %
1,356.00 305.10 -1,051 339.00 -1,017
43 PLASTIC WIDE LINE
10700.0000 L.F. 3.0000 3.0000 0.00% 1.5000 -50.00 %
32,100.00 32,100.00 0 16,050.00 -16,050
44 PLASTIC SKIP WIDE LINE
425.0000 L.F. 1.0000 1.2500 25.00% 1.5000 50.00 %
425.00 531.25 106 637.50 213
45 PLASTIC CROSSWALK LINE
115.0000 S.F. 2.0000 8.5000 325.00% 5.0000 150.00 %
230.00 977.50 748 575.00 345
46 PLASTIC STOP LINE
130.0000 L.F. 8.0000 10.5000 31.25% 9.0000 12.50 %
1,040.00 1,365.00 325 1,170.00 130
47 PLASTIC TRAFFIC ARROW
18.0000 EACH 50.0000 89.0000 78.00 % 65.0000 30.00%
900.00 1,602.00 702 1,170.00 270
48 PLASTIC TRAFFIC LETTER
8.0000 EACH 100.0000 100.0000 0.00% 75.0000 -25.00%
800.00 800.00 0 600.00 -200
49 PLASTIC HOV LANE SYMBOL TYPE 1
6.0000 EACH 80.0000 165.0000 106.25% 150.0000 87.50 %
480.00 990.00 510 900.00 420
50 PLASTIC DRAINAGE MARKING
43.0000 EACH 25.0000 32.0000 28.00% 15.0000 -40.00%
1,075.00 1,376.00 301 645.00 -430
51 RAISED PAVEMENT MARKER TYPE 1
23.0900 HUND 160.0000 195.0000 21.88% 179.0000 11.87%
3,694.40 4,502.55 808 4,133.11 439
52 RAISED PAVEMENT MARKER TYPE 2
6.9300 HUND 350.0000 340.0000 -2.86% 350.0000 0.00%
2,425.50 2,356.20 -69 2,425.50 0



DOT_RGGBO1

PS&E JOB NO : 02A014 REVISION NO :1
CONTRACT NO : 006405 REGION NO .1
VERSION NO :3 WORK ORDER# : XL1331
HWY : SR 099,599

TITLE : SR 99 AND SR 599

NB OFF RAMP TO SB SR 599/S 116TH
AND I-5 TO SR 99 - PAVING & SIGNAL
02A014

PROJECT : , STP-PMO02 (001)
COUNTY (S)  :KING

ENGR'S. EST.

* * * BID CHECK REPORT

_______ LOW BIDDER

* *x %

ICON MATERIALS, A DIVISION OF

6819 S 228TH ST
KENT, WA 98032-2961

TUKWILA WA 981382050

CONTRACTOR NUMBER :

755000

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

_______ 2ND BIDDER

BIDS OPENED ON

WATSON ASPHALT PAVING COMPANY

19220 NE 80TH
98052-9402

REDMOND WA 980730845

CONTRACTOR NUMBER :

864800

AWARDED ON :

DATE: 05/14/2002
TIME: 17:03

: Jun 19 2002
Jun 24 2002

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
53 TEMPORARY PAVEMENT MARKING
87000.0000 L.F. 0.1200 0.0500 -58.33% 0.3000 150.00 %
10,440.00 4,350.00 -6,090 26,100.00 15,660
54 PERMANENT SIGNING
L.s 28.91% 25.60%
15,127.00 19,500.00 4,373 19,000.00 3,873
55 ILLUMINATION SYSTEM SUA 4593
L.s. 121.43% 114.29%
28,000.00 62,000.00 34,000 60,000.00 32,000
56 ILLUMINATION SYSTEM SUA 732
L.s. 60.49% 54.32%
16,200.00 26,000.00 9,800 25,000.00 8,800
57 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM MODIFICATIONS
L.s. 36.67% 33.33%
45,000.00 61,500.00 16,500 60,000.00 15,000
58 FORCE ACCOUNT LOOP TESTING
EST. 0.00% 0.00%
4,000.00 4,000.00 4,000.00
59 LOOP REPLACEMENT TYPE R1
2.0000 EACH 400.0000 1,000.0000 150.00% 1,050.0000 162.50 %
800.00 2,000.00 1,200 2,100.00 1,300
60 LOOP REPLACEMENT TYPE R3
3.0000 EACH 1,000.0000 1,500.0000 50.00% 1,310.0000 31.00%
3,000.00 4,500.00 1,500 3,930.00 930
61 DIRECTIONAL BORING
400.0000 L.F. 50.0000 65.0000 30.00% 60.0000 20.00%
20,000.00 26,000.00 6,000 24,000.00 4,000
62 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.s. -48.01% -51.94%
38,850.25 20,200.00 -18,650 18,670.00 -20,180
63 CLOSED CIRCUIT TELEVISION SYSTEM
L.s. -42.76 % -44.96 %
9,084.35 5,200.00 -3,884 5,000.00 -4,084



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO : 02A014 REVISION NO :1
CONTRACT NO : 006405 REGION NO .1
VERSION NO :3 WORK ORDER# : XL1331
HWY : SR 099,599

TITLE : SR 99 AND SR 599

NB OFF RAMP TO SB SR 599/S 116TH
AND I-5 TO SR 99 - PAVING & SIGNAL

02A014

PROJECT : , STP-PMO02 (001)
COUNTY (S)  :KING

ENGR'S. EST.

* * * BID CHECK REPORT

_______ LOW BIDDER

* *x %

ICON MATERIALS, A DIVISION OF

6819 S 228TH ST
KENT, WA 98032-2961

TUKWILA WA 981382050

CONTRACTOR NUMBER :

755000

_______ 2ND BIDDER

BIDS OPENED ON

WATSON ASPHALT PAVING COMPANY

19220 NE 80TH
98052-9402

REDMOND WA 980730845

CONTRACTOR NUMBER :

864800

AWARDED ON :

DATE: 05/14/2002
TIME: 17:03

: Jun 19 2002
Jun 24 2002

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
64 COMMUNICATION CONDUIT SYSTEM
L.s. 1,311.76% 1,311.76%
850.00 12,000.00 11,150 12,000.00 11,150
65 COMMUNICATION CABLE AND INTERFACE
L.s. 109.33% 98.31%
4,538.25 9,500.00 4,962 9,000.00 4,462
66 VIDEO, VOICE & DATA DIST. AND TRANS. SYSTEM
L.s. 733.33% 733.33%
240.00 2,000.00 1,760 2,000.00 1,760
67 SEQUENTIAL ARROW SIGN
1280.0000 HR 4.0000 3.2000 -20.00% 8.0000 100.00 %
5,120.00 4,096.00 -1,024 10,240.00 5,120
68 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,000.0000 6,250.0000 212.50% 9,000.0000 350.00%
4,000.00 12,500.00 8,500 18,000.00 14,000
69 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
300.0000 HR 5.0000 2.1000 -58.00% 12.0000 140.00%
1,500.00 630.00 -870 3,600.00 2,100
70 TEMPORARY TRAFFIC CONTROL DEVICES
L.s. 149.24 % 454.99%
9,910.00 24,700.00 14,790 55,000.00 45,090
71 TRAFFIC CONTROL LABOR
3600.0000 HR 35.0000 46.9000 34.00% 36.0000 2.86%
126,000.00 168,840.00 42,840 129,600.00 3,600
72 TRAFFIC CONTROL VEHICLE
160.0000 DAY 70.0000 62.5000 -10.71% 40.0000 -42.86 %
11,200.00 10,000.00 -1,200 6,400.00 -4,800
73 TRAFFIC CONTROL SUPERVISOR
640.0000 HR 40.0000 49.5000 23.75% 42.0000 5.00%
25,600.00 31,680.00 6,080 26,880.00 1,280
74 CONSTRUCTION SIGNS CLASS A
196.0000 S.F. 10.0000 17.0000 70.00% 28.0000 180.00 %
1,960.00 3,332.00 1,372 5,488.00 3,528



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/14/2002
- * * * BID CHECK REPORT * * * TIME: 17:03
PS&E JOB NO : 02A014 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006405 REGION NO 11 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY SR 099,599 = LOW BIDDER -—--—-= =——————— 2ND BIDDER ---—--—-
TITLE :SR 99 AND SR 599 ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY
NB OFF RAMP TO SB SR 599/S 116TH 6819 S 228TH ST 19220 NE 80TH
SI;?\O;;S TO SR 99 - PAVING & SIGNAL KENT, WA 98032-2961 98052-9402
PROJECT ., STP-PM02(001) TUKWILA WA 981382050 REDMOND WA 980730845
COUNTY(S)  :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL
8.0000 c.Y. 40.4500 90.0000 122.50% 150.0000 270.83%
323.60 720.00 396 1,200.00 876
76 ROADWAY SURVEYING
L.S 400.00 % 604.00 %
5,000.00 25,000.00 20,000 35,200.00 30,200
77 ADJUST MONUMENT CASE AND COVER
18.0000 EACH 200.0000 280.0000 40.00% 200.0000 0.00%
3,600.00 5,040.00 1,440 3,600.00 0
78 CHAIN LINK FENCE TYPE 1
3910.0000 L.F. 10.0000 10.7000 7.00% 10.2500 2.50%
39,100.00 41,837.00 2,737 40,077.50 978
79 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
8.0000 EACH 180.0000 115.0000 -36.11% 110.0000 -38.89%
1,440.00 920.00 -520 880.00 -560
80 DOUBLE 14 FT. CHAIN LINK GATE
2.0000 EACH 1,000.0000 890.0000 -11.00% 850.0000 -15.00 %
2,000.00 1,780.00 -220 1,700.00 -300
81 ADJUST CATCH BASIN
33.0000 EACH 300.0000 220.0000 -26.67% 250.0000 -16.67%
9,900.00 7,260.00 -2,640 8,250.00 -1,650
82 ADJUST JUNCTION BOX
1.0000 EACH 300.0000 1,000.0000 233.33% 500.0000 66.67%
300.00 1,000.00 700 500.00 200
83 ROADSIDE CLEANUP
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00
84 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
7,000.00 7,000.00 7,000.00
85 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/14/2002

* % * BID CHECK REPORT * * * TIME: 17:03
PS&E JOB NO : 02A014 REVISION NO :1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO : 006405 REGION NO 11 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY SR 099,599 s LOW BIDDER ------- =——————— 2ND BIDDER -------
TITLE :SR 99 AND SR 599 ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY
NB OFF RAMP TO SB SR 599/S 116TH 6819 S 228TH ST 19220 NE 80TH
g’;ioﬁs TO SR 99 - PAVING & SIGNAL KENT, WA 98032-2961 98052-9402
PROJECT . STP-DM02 (001) TUKWILA WA 981382050 REDMOND WA 980730845
COUNTY (S) . KING CONTRACTOR NUMBER 755000 CONTRACTOR NUMBER : 864800
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
86 SPCC PLAN
L.S -80.00% -30.00%
5,000.00 1,000.00 -4,000 3,500.00 -1,500
CONTRACT TOTAL $1,903,537.32 $1,907,470.30 0.21% $2,164,408.04 13.70%



